STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/11/03 I N SANTA CRUZ COUNTY NEAR 02/13/03
CONTRACT NUMBER 05- 456404 WATSONVI LLE AT ROGGE LANE CONTRACT CCDE 'B
LOCATI ON 05-SCR-129-7.1/7.3 54 CONTRACT | TEMS
MODI FY | NTERSECTI ON FEDERAL Al D ACST-P129-(012)E

PH P129- (012) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPCSALS | SSUED 14 FUND TOTAL HB1 1, 088, 000 TOTAL NUMBER OF WORKI NG DAYS 330
NUMBER OF BI DDERS 6 ENG NEERS EST 984, 000. 00 AMOUNT UNDER 65, 100. 00 PERCENT UNDER EST 6. 62
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 918, 900. 00 3 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700
00000022
330 BLOMQUI ST STREET FAX 831 768-2711
REDWOCD CI TY CA 94063
2 948, 632. 00 4 MONTEREY PENI NSULA ENG NEERI NG 831 384-4081
00791700
P O BOX 2317 FAX 831 384-5078
MONTEREY CA 93942
3 957, 758. 00 5 R BURKE CORPORATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521
SAN LU S OBI SPO CA 93406- 0957
4 1,128, 128. 00 6 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
5 1, 222, 986. 90 2 WH TAKER CONTRACTCRS | NC 805 438-5751
00556738
P O BOX 910 FAX 805 438-5752

SANTA MARGARI TA CA 93453



05- 456404
05- SCR- 129
02/ 11/ 03

1, 331, 549. 10

1

ON GRADE CONTRACTI NG

17255 JENI COURT
JAVESTOMNN CA 95327

Bl D245
PAGE 2
02/ 13/ 03

209 984-4820
00595068
FAX 209 984-4700



05- 456404
05- SCR- 129
02/ 11/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
02/ 13/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

CHRI SP COVPANY
FREMONT CA

JAMES A SAVATTONE
APTCS CA

K C I
SAN LU S CBI SPO CA

MBI
LI VERMORE CA

MGT
SALI NAS CA

NORTH AMERI CAN FENCE
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

ASPHALT CONCRETE DI KE

STRI PI NG

CONCRETE RETAI NI NG WALL

LANDSCAPI NG AND ERGCSI ON CONTROL

METAL BEAM GUARD RAI L AND CONCRETE BARRI ER

TRUCKI NG ( PARTI AL)

FENCI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, FLASH NG BEACON

TRAFFI C CONTROL ( PARTI AL)



05- 456404 Bl D245

05- SCR- 129 PAGE 4

02/ 11/ 03 02/ 13/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
BAYWOOD ENVI RONMENTAL SERVI CES STORM WATER POLLUTI ON PREVENTI ON PLAN
SAN RAFAEL CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
JAMES A SAVATTONE STRUCTRUAL CONCRETE
APTCS CA
K C | ENVI RONMENTAL LANDSCAPE AND | RRI GATI ON
SAN LU S OBl SBO CA
NORTH AVERI CAN FENCE AND SUPPLY FENCI NG
SANTA CLARA CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL DEVI CES
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY | TEM5 35 AND 36
LI NCOLN CA
K C I | TEM5S 24 THRU 31
SAN LU S OBl SPO CA
K R C SAFETY | TEMS 4, 14, 41 AND 48
VI SALI A CA

CONTI NUED ON NEXT PAGE



05- 456404
05- SCR- 129
02/ 11/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
02/ 13/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

M BUMGARNER
LI VERMORE CA

NORTH AMERI CAN FENCE
SANTA CLARA CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

| TEM 49 ( PORTI ON)

| TEMS 12, 17 AND 47

I TEMS 6, 9, 50 THRU 53

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

JAMES A SAVATTONE
APTCS CA

K R C SAFETY
VI SALI A CA

M C T TRUCKI NG
SALI NAS CA

NORTH AMERI CAN FENCE
SANTA CLARA CA

QUALI TY LANDSCAPE
WATSONVI LLE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

CONTI NUED ON NEXT PAGE

DI KE

PORTLAND CEMENT CONCRETE BARRI ER AND RETAI NI NG WALL

SI GNS

TRUCKI NG ( PARTI AL)

FENCI NG

LANDSCAPI NG AND | RRI GATI ON

STRI PI NG



05- 456404 Bl D245
05- SCR- 129 PAGE 6
02/ 11/ 03 02/ 13/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS

EROSI ON CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
FREMONT CA

KARLESKI NT CRUM
SAN LU S OBl SPO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ERCSI ON CONTRCL AND HI GAMAY PLANTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DON GARCI A PAVI NG
SQUTH LAKE TAHCE CA

MBI
LI VERMORE CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

SUPER SEAL AND STRI PE
FI LLMORE CA

SUPERI OR HYDROSEED!I NG
WATSONVI LLE CA

ASPHALT CONCRETE PAVI NG

REMOVE GUARD RAI L AND CONCRETE BARRI ER

LANDSCAPI NG

STRI PI NG

HYDROSEEDI NG



05- 456404 Bl D245

05- SCR- 129 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 11/ 03 02/ 13/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 13 11. 00 143. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 600. 00* 600. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00* 7, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 905. 00* 3, 905. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 42, 900. 00* 42, 900. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 670 6. 60 4. 422.00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 27 45. 00 1, 215. 00
8 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 3 750. 00 2, 250. 00
9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 48 8. 00 384. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00* 20, 000. 00
11 150206 ABANDON CULVERT EA 1 2. 000. 00 2. 000. 00
12 150605 REMOVE FENCE M 100 8. 00 800. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 76 42.00 3, 192. 00
14 150742 REMOVE ROADSI DE S| GN EA 11 100. 00 1, 100. 00
15 150821 REMOVE HEADWAL L EA 2 800. 00 1, 600. 00
16 150860 REMOVE BASE AND SURFACI NG VB 1, 390 13. 00 18, 070. 00
17 151531 RECONSTRUCT FENCE M 25 60. 00 1, 500. 00
18 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 37 10. 00 370. 00
(45 MV MAXI MUM)
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 16, 000. 00* 16, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 4,590 25. 00 114, 750. 00
21 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 115 70. 00 8, 050. 00
22 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 109 115. 00 12, 535. 00
23 198001 | MPORTED BORROW VB 8, 930 6. 00 53, 580. 00
24 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 30, 106. 00* 30, 106. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 050 . 80 840. 00
26 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 620 1.20 744. 00
27 (S) 203040 SEED ( EROSI ON CONTROL) KG 20 81. 00 1, 620. 00
28 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 120 4.50 540. 00
29 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 80 4.00 320. 00
30 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 16, 775. 00 16, 775. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 8, 525. 00* 8, 525. 00
32 260201 CLASS 2 AGGREGATE BASE VB 5, 070 24. 00 121, 680. 00
33 390160 ASPHALT CONCRETE (TYPE B) TONN 3,970 65. 00 258, 050. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 7 140. 00 980. 00
AREA)
35 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 490 4.00 1, 960. 00



05- 456404 Bl D245

05- SCR- 129 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 11/ 03 02/ 13/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

36 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 120 4.00 480. 00

37 ('SF) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 53. 4 768. 00 41, 011. 20

38 ( SF) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.1 2, 000. 00 14, 200. 00

39 (SF)510526 M NOR CONCRETE ( BACKFI LL) VB 91.3 170. 00 15, 521. 00

40 ( SF) 030777 BAR REI NFORCI NG STEEL KG 2,046 2.00 4,092. 00

41 566011 ROADSI DE SI GN - ONE POST EA 11 220. 00 2, 420. 00

42 664096 600 MV Bl TUM NOUS COATED CORRUGATED M 270 115. 00 31, 050. 00
STEEL PI PE (2.01 MM THI CK)

43 705056 600 MV Bl TUM NOUS COATED STEEL EA 1 1, 300. 00 1, 300. 00
FLARED END SECTI ON

44 721009 ROCK SLOPE PROTECTI ON VB 6 250. 00 1, 500. 00
(FACI NG, METHOD B)

45 729010 ROCK SLOPE PROTECTI ON FABRI C MR 22 10. 00 220. 00

46 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 540 2.00 1, 080. 00

47 (S) 800001 FENCE (TYPE BW METAL POST) M 100 16. 00 1, 600. 00

48 (S) 820107 DELI NEATOR ( CLASS 1) EA 3 70. 00 210. 00

49 (F) 839705 CONCRETE BARRI ER ( TYPE 60E) M 30 347. 00 10, 410. 00

50 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 60 40. 00 2, 400. 00

51 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2, 500 1. 00 2, 500. 00
( SPRAYABLE)

52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 260 6. 00 1, 560. 00

53 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 70 6. 00 420. 00
TYPE G

54 999990 NOBI LI ZATI ON LS LUVP SUM 27, 919. 80* 27, 919. 80

TOTAL 918, 900. 00



05- 456404 Bl D245

05- SCR- 129 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
02/ 11/ 03 02/ 13/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 20. 00 260. 00 60. 00 780. 00 46. 00 598. 00 41. 00 533. 00

2 5, 000. 00* 5000. 00 1, 400. 00* 1400. 00 4, 000. 00* 4000. 00 2, 380. 00* 2380. 00

3 10, 000. 00* 10000. 00 6, 900. 00* 6900. 00 10, 900. 00~ 10900. 00 7, 200. 00~* 7200. 00

4 5, 000. 00* 5000. 00 4, 500. 00* 4500. 00 3, 600. 00* 3600. 00 4,284, 00* 4284. 00

5 25, 000. 00* 25000. 00 6, 000. 00* 6000. 00 25, 367. 80* 25367. 80 78, 400. 00* 78400. 00

6 7.00 4690. 00 10. 00 6700. 00 8.70 5829. 00 17.50 11725. 00

7 28.00 756. 00 35.00 945. 00 25.00 675. 00 24.00 648. 00

8 725. 00 2175. 00 900. 00 2700. 00 1, 950. 00 5850. 00 1, 350. 00 4050. 00

9 9. 00 432. 00 16. 00 768. 00 14.50 696. 00 13. 00 624. 00
10 1, 700. 00* 1700. 00 20, 000. 00* 20000. 00 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00
11 1, 250. 00 1250. 00 850. 00 850. 00 400. 00 400. 00 1, 214. 00 1214. 00
12 8. 00 800. 00 15. 00 1500. 00 7.56 756. 00 9. 00 900. 00
13 45. 00 3420. 00 40. 00 3040. 00 15. 00 1140. 00 37.00 2812. 00
14 84. 00 924. 00 120. 00 1320. 00 100. 00 1100. 00 119. 00 1309. 00
15 700. 00 1400. 00 700. 00 1400. 00 140. 00 280. 00 2,356. 00 4712. 00
16 9. 00 12510. 00 16. 00 22240. 00 26. 00 36140. 00 30. 00 41700. 00
17 20. 00 500. 00 45. 00 1125. 00 19. 56 489. 00 25.00 625. 00
18 38. 00 1406. 00 75. 00 2775. 00 65. 00 2405. 00 171. 00 6327. 00
19 5, 000. 00* 5000. 00 16, 000. 00* 16000. 00 16, 000. 00~ 16000. 00 42, 340. 00~ 42340. 00
20 15. 00 68850. 00 10. 60 48654. 00 28. 00 128520. 00 10. 00 45900. 00
21 50. 00 5750. 00 70. 00 8050. 00 50. 00 5750. 00 384. 00 44160. 00
22 70. 00 7630. 00 130. 00 14170. 00 100. 00 10900. 00 95. 00 10355. 00
23 15. 00 133950. 00 12. 40 110732. 00 12. 00 107160. 00 13. 00 116090. 00
24 33, 000. 00* 33000. 00 36, 000. 00* 36000. 00 20, 000. 00* 20000. 00 35, 800. 00* 35800. 00
25 1.00 1050. 00 1.60 1680. 00 .75 787.50 .94 987. 00
26 1.50 930. 00 1.40 868. 00 . 65 403. 00 .95 589. 00
27 100. 00 2000. 00 95. 00 1900. 00 141. 00 2820. 00 96. 00 1920. 00
28 5. 00 600. 00 5. 00 600. 00 . 65 78. 00 5.50 660. 00
29 4.50 360. 00 5.00 400. 00 2.65 212. 00 5.00 400. 00
30 18, 000. 00* 18000. 00 23, 000. 00* 23000. 00 15, 000. 00* 15000. 00 19, 900. 00* 19900. 00
31 9, 000. 00* 9000. 00 9, 800. 00* 9800. 00 5, 000. 00~ 5000. 00 10, 145. 00* 10145. 00
32 40. 00 202800. 00 33.00 167310. 00 46. 00 233220. 00 50. 00 253500. 00
33 60. 00 238200. 00 63. 50 252095. 00 75. 00 297750. 00 73.00 289810. 00
34 150. 00 1050. 00 70. 00 490. 00 150. 00 1050. 00 162. 00 1134. 00
35 10. 00 4900. 00 7.00 3430. 00 5.00 2450. 00 13. 00 6370. 00
36 10. 00 1200. 00 5. 00 600. 00 5. 00 600. 00 13. 00 1560. 00
37 850. 00 45390. 00 850. 00 45390. 00 768. 00 41011. 20 910. 00 48594. 00
38 1, 500. 00 10650. 00 1, 220. 00 8662. 00 1, 970. 00 13987. 00 2, 300. 00 16330. 00
39 140. 00 12782. 00 170. 00 15521. 00 145. 00 13238. 50 133. 00 12142. 90



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53

54
TOT

05- 456404

05- SCR- 129
02/ 11/ 03
SECOND
BI D AMOUNT
2.00 4092. 00
240. 00 2640. 00
115. 00 31050. 00
300. 00 300. 00
250. 00 1500. 00
5. 00 110. 00
2.50 1350. 00
15. 00 1500. 00
80. 00 240. 00
275.00 8250. 00
44.00 2640. 00
1.00 2500. 00
6. 50 1690. 00
6. 50 455. 00
10, 000. 00* 10000. 00
948, 632. 00

SUMMARY

OF REMA

RD

AMOUNT
50 7161
00 2530
00 40500
00 400
00 720
00 330
50 1350
00 1900
00 105
00 12600
00 4380
50 3750
20 1352
50 385
00* 30000

957, 758. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
2.50 5115
295. 00 3245
115. 00 31050
830. 00 830
395. 00 2370
25. 00 550
2.00 1080
15. 26 1526
28. 00 84
248. 00 7440
63. 00 3780
1.35 3375
4.50 1170
5. 00 350.
45, 000. 00* 45000

1,128, 128. 00

Bl D245
PAGE 10
02/ 13/ 03
FI FTH
Bl D AMOUNT
3.00 6138
226. 00 2486
87.00 23490
660. 00 660
325. 00 1950
19. 00 418
1.50 810.
19. 00 1900.
95. 00 285.
377.00 11310
76. 00 4560.
1.60 4000.
5.50 1430.
6. 00 420.
25, 000. 00* 25000.
1,222, 986. 90



05- 456404 Bl D245

05- SCR- 129 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
02/ 11/ 03 02/ 13/ 03
| TEM SI XTH
BI D AMOUNT

22.00 196460. 00

30, 000. 00* 30000. 00
.90 945. 00

.80 496. 00

166. 00 3320. 00
.80 96. 00

3.00 240. 00

40, 000. 00* 40000. 00
7, 900. 00* 7900. 00
52. 00 263640. 00

69. 00 273930. 00

29. 00 203. 00
4.50 2205. 00

4.50 540. 00

1, 600. 00 85440. 00
1, 375.00 9762. 50
181. 00 16525. 30
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| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53

54
TOT

05- 456404

05- SCR- 129
02/ 11/ 03
SI XTH
BI D AMOUNT
2.35 4808. 10
148. 00 1628. 00
235. 00 63450. 00
235.00 235.00
110. 00 660. 00
16. 00 352.00
4.00 2160. 00
24. 00 2400. 00
80. 00 240. 00
320. 00 9600. 00
76. 29 4577. 40
1.61 4025. 00
5.38 1398. 80
6. 00 420. 00
18, 000. 00* 18000. 00

1, 331, 549. 10

SUMMARY

OF

RE MA I

N

N G

B

DDERS

Bl D245
PAGE 12
02/ 13/ 03



